DEPARTMENT OF THE ARMY
Omaha District, Corps of Engineers
106 South 15th Street
Omaha, Nebraska 68102-1618

:NOTICE: Failure to acknowledge : Solicitation No. DACA45 03 B 0005
:all amendments may cause rejec-

:tion of the bid. See FAR : Date of Issue: 08 AUG 2003
:52.214-3 of Section 00100 : Date of Opening: 11 SEP 2003

Amendment No. 0001
18 August 2003

SUBJECT: Amendment No. 0001 to Specifications and Drawings for Construction of
(FY03) NORTHCOM HQ BEDDOWN ADDITION, BMC, AND AT/FP IMPROVEMENTS,
PETERSON AFB, COLORADO. Solicitation No. DACA45 03 B 0005.
TO: Prospective Bidders and Others Concerned
1. The specifications and drawings for subject project are hereby modified
as follows (revise all specification indices, attachment 1lists, and drawing

indices accordingly) .

a. Specifications. (Descriptive Changes.)

(1) Section 00100, Page 10: delete contents of Para 27b. and

substitute:

“A site visit is scheduled on 22 Aug at 0900 hrs. Contractors planning
to attend need to provide the Resident Office (by 18 Aug), Contractor
Name, Personnel Names, Date-of-birth, and SSN's for those planning to
attend.”

(2) Section 00800, Page 10: Para. 1.13, line 1, after
“...responsible for securing digging permits.” add “Digging permits typically
take 14 working calendar days for review, processing and approval.”

(3) Section 00800, Page 12: Para. 1.16.2 a., line 12, delete:

“The supervisor will immediately escort the terminated employee off base and
notify Base Police of the termination. The Contractor shall provide the
Peterson AFB Base Security Police a copy of a completed "Contractor Employee
Verification List" Attachment, which is to include the names of all
subcontractors and suppliers, and the names and social security numbers of all
employees requiring access to the Base. The list shall be revised in its
entirety and a new copy provided to the Peterson AFB Security Police as
persons/companies are added and/or deleted.”

Substitute

“The supervisor will immediately escort the terminated employee off base and
notify the Contracting Officer of the termination. The Contractor shall
provide the Contracting Officer a copy of a completed "Contractor Employee
Verification List" Attachment, which is to include the names of all
subcontractors and suppliers, names of personnel, date-of-birth, and social
security numbers of all employees requiring sponsor access to the Base. The
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list shall be revised in its entirety and a new copy provided to the
Contracting Officer as persons/companies are added and/or deleted. Notification
of access for personnel shall be provided 48 hrs in advance to the Contracting
Officer.”

(4) Section 00800, Page 13: Para. 1.16.2 d., line 1, delete
“Base Police through the Contracting Office” and substitute “the Contracting
Officer”.

(5) Section 00800, Page 13: Para. 1.16.2 f., line 1, delete
“must notify, through the Contracting Office, the Base Police” and substitute
“shall notify the Contracting Officer”.

(5) Section 00800, Page 18: Para. 1.26, line 11, after
‘...provide janitor service” add “(twice a week on Tuesday and Friday)”.

\

b. Specifications (New and/or Revised and Reissued). Delete and
substitute or add specification pages as noted below. The substituted pages are
revised and reissued with this amendment. For convenience, on the revised
specification pages, changes have been identified by [underlining of added text

and strikeout of deleted text.

PAGES DELETED

PAGES SUBSTITUTED OR ADDED

Pages 00010-3, 4, 5

Pages 00010-3, 4, 5

Entire Section 00020

New Section 00020

Wage Decision
C0030006-1 thru 5 (dated 06/13/2003)

Wage Decision
C0030006-1 thru 5 (dated: 08/15/2003)

Wage Decision
C0030012-1 thru 7 (dated 06/13/2003)

Wage Decision
C0030012-1 thru 7 (dated: 08/15/2003)

Entire Section 01025

New Section 01025

C. Drawings (Not Reissued) .

The following drawing sheet is revised as

of this amendment. This drawing sheet is not reissued with this amendment.

(1) Sheet L1111, Revise

attached sketch.

2. This amendment is a part of the bidding papers and its receipt shall be
All other conditions and requirements
If the bids have been mailed prior to

acknowledged on the Standard Form 1442.
of the specifications remain unchanged.

Option Item Numbers in accordance with

receiving this amendment, you will notify the office where bids are opened,

the specified manner, immediately of its receipt and of any changes in your bid

occasioned thereby.

a. Hand-Carried Bids shall be delivered to the U.S. Army Corps of
Engineers, Omaha District, Contracting Division (Room 301), 106 South 15th

Street, Omaha, Nebraska 68102-1618.

b. Mailed Bids shall be addressed as noted in Item 8 on Page 00010-1
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of Standard Form 1442.

3. Bids will be received until 2:00 p.m., local time at place of bid
opening, 11 SEP 2003.

Attachments:
Spec Pages listed in 1.b. above
Sketch listed in 1l.c. above

U.S. Army Engineer District, Omaha
Corps of Engineers

106 South 15th Street

Omaha, Nebraska 68102-1618

18 August 2003
mrp/4413
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PRICING SCHEDULE

BASIC BID ITEMS

Item No. Description Quantity Unit Total Amount

B1 US NORTHCOM HQ Headquarters
Addition & NORAD Contingency
Operations Center. All Work Complete
including Building Additions, Site
Preparation/ Improvements. Excluded are
all Bid Options O-1 through O-15. JOB LUMP SUM $

B2 AT/FP Improvements

All Work Complete. Including Vehicle
Barriers, Site Preparation and basic bid
landscaping as shown. Excluded are all
Bid Options O-1 through O-15.

JOB LUMP SUM $
BID OPTION ITEMS
Item No. Description Quantity Unit Total Amount
0-1 Expanded HQ NORTHCOM Addition
Building Fooprint. All work Complete JOB LUMP SUM $
as shown.
0-2 Parking Garage, All work Complete.
JOB LUMP SUM $
0-3 Pre-Wired Systems Furniture.
All work Complete. JOB LUMP SUM $

0-3a Pre-Wired Systems Furniture.
All work Complete for Expanded HQ JOB LUMP SUM $
NORTHCOM Addition Bid Option O-1

0-4 CID (Loose Furnishings). All work
Complete. JOB LUMP SUM $

0O-4a CID (Loose Furnishings). All work
Complete for Expanded HQ JOB LUMP SUM $
NORTHCOM Addition Bid Option O-1.

0-5 Security Systems. All work Complete
(includes materials, installation, testing JOB LUMP SUM $
and certification.)
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OPTION ITEMS (Continued)

Item No. Description Quantity Unit Total Amount
0-6 Interior Horizontal Fiber optic cable.
All work Complete. (includes materials, JOB LUMP SUM $

installation, testing and certification.)

0-7 NORAD/USNORTHCOM Outside
Plant Cable through basic bid item #1
Duct-banks. All work Complete. JOB LUMP SUM $
(includes materials, installation, testing
and certification.)

0-8 Landscaping & Irrigation System.
Lateral and Heads Central Pedestrian JOB LUMP SUM $
Walkway. All work Complete.

0-9 Landscaping & Irrigation System.
Lateral and Heads Southern Half of JOB LUMP SUM $
Site. All work Complete.

0-10 Landscaping & Irrigation System.

Lateral Parking Lot 2. All Work JOB LUMP SUM $
Complete.

0-11 Landscaping & Irrigation for
Parking Lot # 6. All Work Complete. JOB LUMP SUM $

0-12 Landscaping & Irrigation System.
Lateral and Heads for ARSPACE JOB LUMP SUM $
Facility. All Work Complete.

0-13 Landscaping & Irrigation System.
Lateral and Heads Parking Lot #7 & JOB LUMP SUM $
7A. All Work Complete.

0-14 Parking Lot 2A Expansion East.
All Work Complete. JOB LUMP SUM $

0O-14a Parking Lot 2A Landscaping &
Irrigation System. JOB LUMP SUM $
Lateral and Heads. All Work Complete.

O-15 DV Parking Lot and Traffic Circle.
All Work Complete. JOB LUMP SUM $
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TOTAL AMOUNT NORAD/USNORTHCOM HEADQUARTERS ADDITION/NORAD
Contingency Operations Center & AT/FP IMPROVEMENTS

TOTAL AMOUNT Basic Bid Items (B1 + B2) $

TOTAL AMOUNT BID OPTIONS

TOTAL AMOUNT Bid Options  (O-1 THROUGH O -15) $

GRAND TOTAL AMOUNT (BASIC BID ITEMS PLUS ALL OPTIONS) FOR
NORAD/USNORTHCOM HEADQUARTERS ADDITION; NORAD/USNORTHCOM
CONTINGENCY OPERATIONS CENTER ; & AT/FP IMPROVMENTS

GRAND TOTAL AMOUNT (SUMMATION OF LAST 2 LINE ITEMS, ABOVE) §

NOTES:

1. See Section 00100, INSTRUCTIONS, CONDITIONS AND NOTICES OFFERORS, paragraph 3
EVALUATION OF OPTIONS for evaluation of bid items and options. The Government reserves the
right to exercise Options as per the schedule below:

OPTIONS NUMBER CALENDAR DAYS AFTER NTP
0-7 30
0-1&0-2 120
0-5& 0-6 210
0-8, 0-9, O-10, O-11, O-12, O-13, O-14, O-14a & 260
0-15
0-3, 0-3a, 0-4 & O-4a 450

Evaluations of Options will not obligate the Government to exercise the options(s). See Section 00020 Bid
Options for narrative description of options.

2. Bid prices must be entered for all line items on the schedule. Total amount bids submitted without bid
prices for individual line items will not be evaluated. Additions will be subject to verification by the
Government. In case of variation between the lump-sum prices and the total amount, the lump-sum
prices will be considered the bid.

3. A modification to a bid, which provides for a single adjustment to the total amount bid will not be
accepted. Modification to bid items or options, should state the application of the adjustment to each
respective lump-sum price affected. If the modification is not so apportioned, the bid will not be
evaluated.
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FY03 DERF HQ NORTHCOM BEDDOWN NORAD CONTI NGENCY OPERATI ONS ( NORAD BMC) &

AT/ FP | MPROVEMENTS PETERSON AFB, COLORADO

SECTI ON 00020

Bl D OPTI ONS

1 GENERAL

1.1 DESCRIPTION

1.2 EVALUATION OF OPTIONS

1.3 SCHEDULE OF BID OPTIONS

1.3.1 BID OPTIONS FOR HQ NORTHCOM BEDDOWN, NORAD CONTINGENCY
OPERATIONS CENTER (NORAD BMC) AND AT/FP IMPROVEMENTS

2 PRODUCTS

3 EXECUTION

00020-i
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FY03 DERF HQ NORTHCOM BEDDOWN NORAD CONTI NGENCY OPERATI ONS ( NORAD BMC) &
AT/ FP | MPROVEMENTS PETERSON AFB, COLORADO

SECTI ON 00020
Bl D OPTI ONS
1 GENERAL

1.1 DESCRI PTI ON

This Section describes Bid Options that the Governnent may exercise. The
descriptions along with the contract drawi ngs and specifications define the
contract requirenments for the options. Bid prices nmust be entered for all
bid itens and option itenms on the pricing schedul e.

1.2 EVALUATI ON OF OPTI ONS

See Section 00100, | NSTRUCTI ONS, CONDI TI ONS AND NOTI CES TO Bl DDERS

par agraph 29. EVALUATI ON OF OPTIONS for evaluation of bid options.

Eval uation of Options will not obligate the Government to exercise the
option(s).

1.3 SCHEDULE OF BI D OPTI ONS

1.3.1 Bid Options for HQ NORTHCOM BEDDOAN, NORAD CONTI NGENCY OPERATI ONS
CENTER (NORAD BMC) AND AT/ FP | MPROVEMENTS.

1.3.1.1 Bid Option O 1 Expanded HQ NORTHCOM Addi ti on Buil di ng Footprint.

Construct an additional structural bay extension to the Basic Bid HQ NORTHCOM
Addi tion (northeast side of existing facility) as shown on the draw ngs. All
wor k conpl ete as shown.

1.3.1.2 Bid Option O 2 Parking Garage.

Construct a bel ow grade parking garage on the sout hwest side of the existing
facility adjacent to the NORAD Contingency Qperations Center as shown on the
drawi ngs. Al work conplete as shown.

1.3.1.3 Bid Option O3 Pre-Wred Systens Furniture

Provide and install Furniture Systens as specified in Section 12705,

FURNI TURE SYSTEMS, and described in the Furniture Illustration Sheets,
Furniture Procurement Docurments and Furniture Placenent Plans that are shown
on drawi ngs, or described in specifications.

1.3.1.4 Bid Option O 3a Pre-Wred Systens Furniture

Provide and install Furniture Systens as specified in Section 12705,

FURNI TURE SYSTEMS, and described in the Furniture Illustration Sheets,
Furniture Procurenment Docunents and Furniture Placenment Plans that are shown
on drawi ngs, and described in specifications for expanded HQ NORTHCOM
Addition footprint, bid itemO-1.

00020- 1
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FY03 DERF HQ NORTHCOM BEDDOWN NORAD CONTI NGENCY OPERATI ONS ( NORAD BMC) &
AT/ FP | MPROVEMENTS PETERSON AFB, COLORADO

1.3.1.5 Bid Option O 4 CI D (Loose Furnishings)

Provide and install Freestanding Furniture as shown and as described in the
Furniture Illustration Sheets, Furniture Procurenent Docunents and Furniture
Pl acement Pl ans shown on draw ngs.

1.3.1.6 Bid Option O 4a C D (Loose Furnishings)

Provide and install Freestanding Furniture Systens as shown and described in
the Furniture Illustration Sheets, Furniture Procurenment Docunents and
Furniture Pl acenent Plans for expanded HQ NORTHCOM Addition footprint, bid
itemO-1.

1.3.1.7 Bid Option O5 Security Systens

Provide and install security systens as required by Section 01011, FORCE
PROTECTI ON AND SECURI TY REQUI RMENTS, Section 13720, ELECTRONI C SECURI TY
SYSTEM and Section 16751, CLOSED ClRCU T TELEVI SI ON SYSTEMS. This bid
option includes providing and installing the security hardware included in
Section 08700, BU LDERS' HARDWARE. This bid option does not include the
security backbone conveyance system This option excludes basic bid

i nfrastructure/ backbone required to support all security systens and

har dwar e such as conduit, junction boxes, rough-in boxes, power and pul
wires. The security backbone conveyance systemfor the traffic barriers
(crash gates) is part of the Basic Bid and not part of this bid option

1.3.1.8 Bid Option O6 Interior Horizontal Fiber Optic Cable

Provi de | abor and materials for the installation of interior horizontal
fiber optic cable in the building as specified. This option does not

i ncl ude the conveyance system only the cost of the required materials,
installation and testing and certification of the fiber optics.

1.3.1.9 Bid Option OG7 CQutside Plant Cable.

Provide | abor and materials for the installation of exterior fiber optic
cabl es as shown/specified in the basic bid item Bl comuni cati ons duct - banks.
Thi s option does not include the conveyance systen duct-banks, ducts, inner-
ducts only the cost of all required fiber optic materials, installation
testing and certification of the fiber optic term nations.

1.3.1.10 Bid Option O 8 Landscaping & Irrigation System Central Pedestrian
Wal k Between Existing Parking Lot #3 and #4.

Provide materials and installation of shrubs, trees, boulders, irrigation

| ateral s and heads, Center Pedestrian wal k between parking |lot No. 3, and
No. 4, bounded on the North by the main plaza AT/ FP barrier/bollards, and
bounded in the south by the centerline of Paine Street. Refer to Sheet L111
for graphic boundary outline, and Section 02930, EXTERI OR PLANTI NG Section
02811 Under ground Sprinkler Systens, Section 02921 Seedi ng, 02922 Soddi ng,
and 02935 Exterior Plant Material Maintenance.

00020- 2
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FY03 DERF HQ NORTHCOM BEDDOWN NORAD CONTI NGENCY OPERATI ONS ( NORAD BMC) &
AT/ FP | MPROVEMENTS PETERSON AFB, COLORADO

1.3.1.11 Bid Option O9 Landscaping & Irrigation System Parking Lot No. 3,
No. 4 & No. 5.

Provide materials and installation of shrubs, trees, boulders, irrigation

| ateral s and heads, inclusive of parking lots No. 3, No.4, No. 5, bounded on
the West by the existing Hartinger Building |oading dock access road off

Pai ne Street, bounded on the East by the centerline road curve transition
from Pai ne to Vandenberg street, bounded on the North by parking lot limts,
bounded in the south by the centerline of Paine Street. Refer to Sheet L111
for graphic boundary outline, and Section 02930, EXTERI OR PLANTI NG Section
02811 Under ground Sprinkler Systens, Section 02921 Seedi ng, 02922 Soddi ng,
and 02935 Exterior Plant Material Mintenance.

1.3.1.12 Bid Option O 10 Landscaping & Irrigation System Southern Site,
Parking Lots No. 2 & No. 2a.

Provide materials and installation of shrubs, trees, boulders, irrigation

| ateral s and heads, South of Paine Street centerline, bounded by the south
edge of parking lot No. 2, and No. 2a, bounded on the West and East as
shown, including curve transition from Paine to Vandenberg street. Refer to
Sheet L111 for graphic boundary outline, and Section 02930, EXTERI OR
PLANTI NG Section 02811 Underground Sprinkler Systems, Section 02921

Seedi ng, 02922 Soddi ng, and 02935 Exterior Plant Material Mintenance.

1.3.1.13 Bid Option O 11 Landscaping & Irrigation system Laterals and Heads
Par ki ng Lot No. 6.

Provide materials and installation of shrubs, trees, boulders and irrigation
system parking lot No. 6. Defined as the area bounded on the East, Wst, and
Sout heast as shown, bounded on the north by the centerline of Vandenberg
Street, and the south by the edge of parking lot No. 6. Refer to Sheet L111
for graphic boundary outline, and Section 02930, EXTERI OR PLANTI NG Section
02811 Under ground Sprinkler Systens, Section 02921 Seedi ng, 02922 Soddi ng,
and 02935 Exterior Plant Material Maintenance.

1.3.1.14 Bid Option O 12 Landscaping and Irrigation System Laterals and
Heads, ARSPACE Buil ding 3.

Provide materials and installation of shrubs, trees, boulders, irrigation

| ateral s and heads, Army Space Command Operational Headquarters. Bounded in
the West by parking | ot No.8 and western nost exterior face of Bldg. 3 as
shown. Bounded on the east and south by anti-terrorismforce protection berm
and barrier. Refer to Sheet L111 for graphic boundary outline, and Section
02930, EXTERI OR PLANTI NG Section 02811 Underground Sprinkl er Systens,
Section 02921 Seeding, 02922 Soddi ng, and 02935 Exterior Plant Materi al

Mai nt enance.

1.3.1.15 Bid Option O 13 Landscaping and Irrigation Systemfor Parking Lots
No. 7 & No. 7a.

Provide materials and installation of shrubs, trees, boulders, irrigation

| ateral s and heads, inclusive of parking lots No. 7, and No.7a, Bounded in
the north by Vandenberg Street, in the South by the Hartinger Building, and
the East and West as shown. Refer to Sheet L111 for graphic boundary outli ne,
and Section 02930, EXTERI OR PLANTI NG, Section 02811 Underground Spri nkl er
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FY03 DERF HQ NORTHCOM BEDDOWN NORAD CONTI NGENCY OPERATI ONS ( NORAD BMC) &
AT/ FP | MPROVEMENTS PETERSON AFB, COLORADO

Systens, Section 02921 Seedi ng, 02922 Soddi ng, and 02935 Exterior Plant
Mat eri al Mai nt enance.

1.3.1.16 Bid Option O 14 Parking Lot No. 2a.
Construct expansion of Parking |ot No.2a to the east as shown. Provide
denolition, materials and installation required to construct parking |ot as
detail ed and specified.

1.3.1.17 Landscaping and Irrigation System for Parking Lot No. 2a.

Provide materials and installation of shrubs, trees, boulders, irrigation

| ateral s and heads, inclusive of parking lot 2a. Refer to Sheet L111 for

graphi ¢ boundary outline, and Section 02930, EXTERI OR PLANTI NG Section 02811

Under ground Sprinkler Systems, Section 02921 Seedi ng, 02922 Soddi ng, and

02935 Exterior Plant Material Mintenance.

1.3.1.18 Bid Option O 15 Traffic Crcle and Parking | ot
Construct traffic circle and parking connected to southern edge of parking
ot No. 6 as shown on sheet C3.08. Provide denolition, materials and
installation required to construct Traffic Circle, parking |lot, |andscaping
and irrigation as detail ed, and specified.

2 PRODUCTS
Not Used

3 EXECUTI ON

Not Used

00020- 4
Am 0001



GENERAL DECISION CO030006 08/15/03 CO6
General Decision Number CO030006 08/15/2003

Superseded General Decision Number: C0020006

State: Colorado

Construction Type: Building

County: El Paso County in Colorado.

BUILDING CONSTRUCTION PROJECTS (does not include residential

construction consisting of single family homes and apartments
up to and including 4 stories).

Modification Number Publication Date
0 06/13/2003
1 08/15/2003

BRCO0007-002 05/01/2002

Rates Fringes
Bricklayer. ... .o e eeeennnn. S 21.27 6.60
CARP0001-003 05/01/2003
Rates Fringes
Carpenters:
All Other Work
(Including
Formbuilding/Formsetting
O $ 22.10 6.20
ELEC0113-001 01/01/2003
Rates Fringes
Electrician
(Including Low Voltage
Wiring and
Installation of Fire
Alarms, Computers,
Telephones and
Temperature Controls)....... S 24.10 3%+10.59
ELEV0025-002 01/01/2003
Rates Fringes
C0030006-1

08/15/2003
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Elevator Constructor........

S 26.935

9.355+a

service and 6% basic hourly rate for 6 months' to 5

FOOTNOTE:

a. Employer contributes 8% of basic hourly rate for over 5
years'

years' service as Vacation Pay Credit.

SEVEN PAID HOLIDAYS:

Independence Day; Labor Day;

Thanksgiving Day;

ENGI0O009-005 05/01/2003

Power equipment operators:

Backhoe, 3/4 yd. and

Backhoe, under 3/4 yd....
Belt & Elevating.........
Cranes: 50 tons and

Cranes: 51 to 90 tons...
Cranes: 91 to 140 tons..
Cranes: 141 tons and

Front End Loader: up to
and including 6 cy.......
over 6 cubic vyards.......
Roller:

self-propelled,

rubber tires under 5

Scraper:
self-propelled, all
types over 5 tons......
Scraper: single bowl
under 40 cubic yards.....
Trackhoe.................
Water Wagon..............

IRON0024-002 08/01/2002

Ironworker, reinforcing and
structural........... ... . ...

LABO0720-001 05/01/2003

Laborers:

Common and

New Year's Day; Memorial Day;

Thanksgiving Day; Friday after

and Christmas Day.

Rates

...$ 20.
...$ 20.
...5 21,

...$ 20.
...$ 20.
...$ 21.
...5 21.

...$ 20
...$ 20.

...$ 20.

...5 20.

...$ 20.
...$ 20.
...5 20.

77
62
07

77
92
07

83

.27

77

62

77

77
77
77

Rates

Rates

CO030006-2

5.77
5.77
5.77

5.77
5.77
5.77

5.77
5.77
5.77

Fringes

Fringes

08/15/2003
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PLAS0577-001 05/01/2003

Cement Mason/Concrete
Finisher....... ...

Rates

PLUM0058-001 07/01/2002

Plumber/Pipefitter
(Including HVAC
pipe) & (Excluding HVAC

Rates

Fringes

3.43

* SHEE0009-001 07/01/2003

Sheet metal worker
(Includes HVAC duct and
installation of HVAC
SYSLEMS) v v v vttt e et e

Rates

Fringes

SUC02001-007 12/20/2001

Carpenters:
Acoustical....... ...
Drywall Framing/Hanging
and Metal Stud Work.........

Drywall Finisher/Taper.........

Rates

CO030006-3

.76

.62

08/15/2003
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Mechanical

Insulator/Asbestos Worker
(Including application
of all insulating
materials, protective
coverings, coatings and
finishings to all types

of mechanical systems)...... $ 13.88
Painters:
Brush, Roller & Spray....... $ 11.29 3.11

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively

bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

C0030006-4
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Branch of Construction Wage Determinations

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
2.) If the answer to the question in 1.) 1is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

C0030006-6
08/15/2003

C0030006-5
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GENERAL DECISION C0O030012 08/15/03 CO12
General Decision Number CO030012 08/15/2003

Superseded General Decision Number: C0020012
State: Colorado
Construction Types: Heavy

Counties: Adams, Arapahoe, Boulder, Denver, Douglas, El Paso,
Jefferson, Larimer, Mesa, Pueblo and Weld Counties in Colorado.

HEAVY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 06/13/2003
1 08/15/2003

ASBE0028-001 01/01/2003
Rates Fringes

Asbestos Workers/Insulator
(Includes application
of all insulating
materials, protective
coverings, coatings and
finishings to all
types of mechanical
SYSLEMS) v v vt ittt i e S 18.57 5.95

BRCO0007-006 01/01/2002

ADAMS, ARAPAHOE, BOULDER, DENVER, DOUGLAS, AND JEFFERSON

COUNTIES
Rates Fringes
Bricklayer.....oeee e ieeeeennn. $ 21.27 6.60
CBRCO0007-007 05/01/2002
EL PASO AND PUEBLO COUNTIES
Rates Fringes
Bricklayer. ... oo e eeennnnnnn S 21.27 6.60
CaRP2834-001 05/01/2003
Rates Fringes
C0O030012-1
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ELEC0012-004 09/01/2002
PUEBLO COUNTY

Rates Fringes

Electrician

............................ S 18.98 7.94
Electrical work where the total cost is $200,000 or less

Electricians:

* ELEC0068-001 06/01/2003

ADAMS, ARAPAHOE, BOULDER, DENVER, DOUGLAS, JEFFERSON, LARIMER,
AND WELD COUNTIES

Rates Fringes
EleCtriCilan. e ..o e eeeeeeneeenn S 27.91 8.67
ELEC0111-001 09/01/2002
Rates Fringes
Line Construction:
GroUNdmMan . v v v e v et e veeeennnnn S 14.05 20.75%+2.3
I 7<) 1= o NS $ 27.36 20.75%+2.3
ELEC0113-002 01/01/2003
EL PASO COUNTY
Rates Fringes
Electrician......oueeeeeienneennn $ 24.10 3%+10.59
ELEC0969-002 06/01/2000
MESA COUNTY
Rates Fringes
Electrician......oueeeeeienneennn $ 20.35 4%+5.14
C0O030012-2
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ENGIOO009

-001 05/01/2003

Power equipment operators:

Blade, Finish...............
Blade: Rough..............
Bulldozer.....ouoeeeeeieeeennnn
Cranes: 50 tons and

UNAE T . v it et et et ettt e tenanens
Cranes: 51 to 90 tons......
Cranes: 91 to 140 tons.....
Cranes: 141 tons and

OV 4t e ettt e eeeenennenanns
Forklift.......oiiiiiiiienn..
Mechanic.....uiiiiiiienenn..
Oller . ettt it e et e ee e
Roller:

Self-propelled, rubber

tires under 5 tons..........
Scraper: Single bowl
under 40 cubic yards........

Self

-propelled, all

types over 5 tons...........
Single bowl, including

pups
over

40 cubic yards and
and tandem bowls.......

Trackhoe....................

-001 05/01/2003

LABO0O86

Laborers:
Pipelayer.....civiieinnnenn.

-005 07/01/2002

PLUMO003

ADAMS, ARAPAHOE, BOULDER, DENVER, DOUGLAS

Rates

$ 20.92
$ 20.62
$ 20.62

S 20.77
$ 20.92
$ 21.07
$ 21.83
S 20.27
$ 20.77
$ 19.92
S 20.27
$ 20.77
$ 20.62

$ 20.92
$ 20.77

Rates

JEFFERSON, LARIMER AND WELD COUNTIES

C0O030012-3
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PLUM0020-002 07/01/2002

PUEBLO COUNTY

Rates Fringes
Plumbers and Pipefitters
Free Zone - 0 to 40
MileS. .t inneennn. $ 19.85 6.81

Zone 1 - 40 miles and over: $19.85 per hour + $32.00 per day
per diem will be paid on projects over 40 miles (Zone 1)
measured in practical driving miles by the shortest route,
beginning at 5th and Main Streets in Pueblo, Colorado, when
the employee stays overnight or drives their own vehicle.

Hazardous pay: Add $2.20 per hour to base rate. Hazardous
pay applies to projects at chemical plants, steel mills,
cement plants, power generator plants, process piping at
manufacturing plants, food processing plants, and all
projects which may present a health hazard or serious
personal injury.

PLUM0058-002 07/01/2002

EL PASO AND DOUGLAS (Southern half) COUNTIES

Rates Fringes
Plumbers and Pipefitters....... S 24.95 7.40
pLUMO145-002 05/01/2002
MESA COUNTY
Rates Fringes
Plumbers and Pipefitters....... $ 21.28 6.45

PLUM0208-004 07/01/2002

ADAMS, ARAPAHOE, BOULDER, DENVER, DOUGLAS (Northern half),
LARIMER AND WELD COUNTIES

Rates Fringes
Pipefitter....... ..o S 26.62 6.54
« SHEE0009-002 07/01/2003
Rates Fringes
Sheet metal worker............. $ 29.25 9.59
C0O030012-4
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SUC02001-006 12/20/2001

Rates Fringes
Boilermaker......oeeeieeenennn. $ 17.60
Carpenters:
All Other Work.............. $ 15.14 3.37
Form Building and
Setting. ... $ 16.97 2.74
Cement Mason/Concrete
Finisher........ ... $ 17.31 2.85
Ironworker, Reinforcing........ $ 18.83 3.90
Laborers:
COMMON .« 4 v v vttt eeeeeeeaenns S 11.22 2.92
Flagger . i v e e et teeee e eeeannnn $ 8.91 3.80
LandSCape . v v v ettt enerenneens. $ 12.56 3.21
Painters:
Brush, Roller & Spray....... $ 15.81 3.26
Power equipment operators:
Backhoe......... oo, $ 16.36 2.48
Front End Loader............ $ 17.24 3.23
Skid Loader........ccvvvue... $ 15.37 4.41
TEAM0435-001 05/01/2000
Rates Fringes
Truck drivers:
PICKUP . et ettt et eeeennnn $ 14.21 5.27
Tandem/Semi and Water...... $ 14.93 5.27
WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations

C0030012-5
08/15/2003
AM 0001



indicate unions whose rates have been determined to be

prevailing.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
* a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on

a wage determination matter
* a conformance (additional classification and rate) ruling
On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
The request should be accompanied by a full statement of the
interested party's position and by any information (wage

payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

C0030012-6
08/15/2003
AM 0001



3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

CO030012-7
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NORTHCOM HQ ADDI TI ON, PETERSON AFB, CO PEAO

SECTI ON 01025

CONTRACTOR CONSTRUCTI ON GATE AND GATE SECURI TY GUARDS

PART 1 GENERAL

An existing contractor construction gate and road shall be utilized for
this project. The contractor shall provide and install all work, materials,
managenent, supervision, Quard House and Guards. After construction, the
contractor shall restore easenments, utilities and roads in accordance with
work herein and coordination with the City of Colorado Springs. Existing
condition of the construction gate, road, fence and the utilities shal
conformto requirenents |listed below. The gate will be open for the dates
and tines as scheduled by the Prime Contractor. The gate will be open for
the entire contract period and is subject to limted operations. The gate
shal | operate with contractor furnished guards as defined bel ow

1.1 SUBM TTALS

CGovernment approval is required for submttals with a "G' designation;
submittals not having a "G' designation are for information only or as
ot herw se designated. Wen used, a designation followi ng the "G'
designation identifies the office that will review the submttal for the
CGovernment. The follow ng shall be subnmitted in accordance with Section
01330 SUBM TTAL PROCEDURES

SD-01 Preconstruction Subnmittals
Guard Qualifications; G AO

Submit qualifications and backround of personnel with all certifications to
required.

1.2 EASEMENT

The gate exists under a Tenporary Access Approach Permt granted fromthe
City of Colorado Springs Airport to the Peterson AFB Commander (21st SW CC
via 21CES/ CER). The current easenent is valid until Dec 31, 2006. If the
contractor needs an extension to continue the easenent the Contracting
Oficer nmust be notified before Septenber 1, 2006. The contractor nust
extend the easement if the denolition and restoration of the construction
road and gate are scheduled to take | onger than the tine specified in the
current easenment. The construction access road extends from H ghway 94
south to the Northeast corner of Peterson AFB. The road has been
partially denolished at the southern nost portion of the construction
access road.

1.3 MAI NTENANCE

1.3.1 Road
The contractor shall maintain the construction access road for grading,
repairs, signage, dust control, picking up trash/debris/carcasses/etc,
nmowi ng weeds/ grass when over 12 inches tall, snow renoval,

securing/ mai ntaining the fence adjacent to the construction access road,
access gate or gates, curb cut to Hi ghway 94, and signage for both traffic

SECTI ON 01025 Page 2
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and the project
1.3.2 Road Si gnage

The contactor shall install all signage in accordance with the Col orado
Department O Transportation (CDOT) and in addition, post a stop sign at
each end of the construction access road and "Trucks entering hi ghway"
signs east and west of the intersection on H ghway 94.

1.3.3 Proj ect Signage

In addition to the project sign requirenent |listed el sewhere in this
contract another sign will be placed at the intersection of the access road
and H ghway 94. The sign shall declare "AUTHORI ZED CONSTRUCTI ON TRAFFI C
ONLY / ALL OTHERS SHALL USE BASE GATES. YOU ARE ENTERI NG A DOD | NSTALLATI ON
AND WLL BE SUBJECT TO SEARCHES" or other instructions as required by the
Contracting Oficer. The size and construction of this sign shall natch
the project sign listed el sewhere in the contract. The sign shall be
painted red with white lettering. The size of the letters shall be such
that wording fills up the entire sign

1.4  ENTRY THROUGH CONSTRUCTI ON GATE
1.4.1 Entry Authorization List

This construction access road is for the exclusive use of the contractor
construction, subcontractors, and suppliers. The contractor shall create,
mai ntai n, and update an Entry Authorization List. Persons not on the
"Entry Authorization List" (EAL) shall not gain entry through the gate.
Entry through the gate is contingent on all of the follow ng:

a) Contractor Badge for all contractors or Governnent |ID for governnent
per sonnel .

b) Person's nanme, Conpany Nane or Organi zation, and Wrk Phone Nunber on
t he EAL.

c) If material is being delivered the driver nust also have a manifest for
the materi al

Using visual or voice recognition for entry is not allowed.

Enpl oyees of Peterson AFB whether contractor, mlitary or civil service,
are not authorized to use this gate except where they are listed on the EAL
and shall not use this gate for through traffic avoiding the base gates.
This requirenent is to be strictly enforced.

The contractor is responsible for maintaining both an electronic
spreadsheet and paper copy of the EAL. The paper copy shall be kept at
the gate when the gate is open. The list shall be updated when a new name
is added and updated at the gate if it is open. This list is to be kept
secure and shredded when di sposed of and safeguarded at all tinmes. Thi s
EAL is for official use only. The el ectroni ¢ and paper copies area to be
mai nt ai ned, updated, and secured by the contractor.

1.4.2 FUEL TRUCK ENTRY AUTHORI ZATI ON LI ST ( EALFT)

In addition to the Entry Authorization List an additional list shall be
created and mai ntai ned by the contractor for petroleumdeliveries to the
site through the Construction Access Gate. This list is maintained
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separately by the contractor in a separate spreadsheet and subnitted
weekly, or with every change, to the 21SWAT Oficer via the Contracting
Oficer.

Fuel truck deliveries through Peterson AFB's West Gate require that the
contractor submt the conpany nane and driver's name with driver's |icense
to the 21SWAT via the Contracting Oficer before delivery to Wst Gate.
The driver would still require a contractors badge in addition to being on
the EALFT list.

1.5 SCHEDULI NG OF CONSTRUCTI ON GATE

The contractor may schedul e the gate for hours, days or weeks at a tine but

the total time cannot exceed 28 weeks. The contractor must schedul e the
use of the gate with the Contracting Oficer who shall in turn coordinate
with the 21SFS organi zation for approval of the schedule. The contractor

nmust subnmit the schedule in such manner that the 21SFS has 14 days interna
noti ce of use of the gate.

The gate's nornmal operating hours shall be from 0600 to 1800.
Havi ng the gate open on weekends and outside of the hours listed here
requires special permission and will be evaluated on a case-by-case basis.

The Commander of Peterson AFB (21SWCC) reserves the right to close this
gate as necessary for National Security.

1.6 GATE KEY

The contractor shall pick up the key fromBuilding 1376 on Peterson AFB and
sign for the key to the gate every nmorning and return the key at the end of
the day. The key shall not be kept nore than one day. Building 1376's
operation desk is open 24 hours per day and 7 days per week.

1.7 GUARD HOUSE, GATE OPERATI ONS AND GUARDS

Provi de a weat her encl osed guard house with 120V/ 15Anp circuits for radios,
charges, heaters, Air Conditioning, cell phones and etc. The guard house
shal |l al so be enclosed with wi ndows, a door, and a sheltered stoop. The
guard house shall be | arge enough to acconpdate two personnel and to store
equi pnment as necessary. The construction access gate shall be manned by
guards as required herein. No one except these guards shall open, be posted
on, or close the gate. Wen not in open the gate shall have force
protection jersey barriers positioned on the inside of the gate for its
entire | ength. The di stance between the barriers shall not be |less than
one neter to include the distance to the sides of the gate and the barriers.

1.7.1 Ceneral bjectives

A construction gate on the perinmeter of Peterson Air Force Base shall be an
entry control point manned by guards in accordance with el enents listed

bel ow. The Contractor shall provide all personnel, supervision and other
itenms and services necessary to performguard services for the construction
gate at PAFB. The contractor shall have a mninumof two guards at the gate
during the hours the gate is open. One guard shall inspect incom ng
vehicl es and the other shall check identification. The gate guards are
required to provide the foll ow ng:

-a visible deterrent
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-nmoni toring and inspection of comrercial trucks and suspect materials

-control personnel and materials entering and | eaving the project site
and prevent unauthorized access

-mai ntain radi o communi cations with the PAFB Security Forces Desk
(SFD)and notify the PAFB SFD of suspicious activities

-Expedite infornation to proper Security Forces, Police, Sheriff, Fire
and Medi cal personnel.

The Contractor Guards shall assune full and conplete responsibility for
denyi ng unaut hori zed entry through the gate. Work |oad estimates and the
nature of service and nunber of visitors will vary fromlight to heavy from
day to day and shift to shift. The contractor shall conply with PAFB, 21st
Space Wng and 21st Security Forces Squadron policy letters and guidelines.

1.7.2 Qualifications

Any personnel performing security activities nust have recent experience in
security related activities simlar to the requirenments stated and shall be
bonded and insured. A background check will be done by the 21SFS on each
guard. Submit a list of all personnel selected with conplete
qualifications. Al guard personnel nust be lawfully permtted to carry a
firearmin accordance with the laws of the United States of Anerica, the
State of Col orado, the County of El Paso, Colorado, and the Cty of

Col orado Springs, Colorado. All guards nust be qualified with their
firearmthrough a State of Colorado, or a National R fle Association
approved course of fire, or other course of fire acceptable to the Chief of
Security Forces at PAFB. No guard shall nan the gate wi thout qualification
approval by the 21SFS. Al weapons qualifications are considered void on
the last day of the sixth nonth, after qualification. The contractor nust
ensure weapons qualifications of all posted guards are kept valid and up to
date. Each guard shall have no warrants and all information subnmitted to
the Contracting Oficer and the 21SFS nmust be | egible and correct.

1.7.3 Attire and Appearance

The Contractor shall provide Governnent approved unifornms (suitable for
wear by both male and fenale guards). Uniforns must be professional in
appear ance and should imredi ately identify the wearer as a security
officer. Cold and foul weather attire rmust be included as part of the
approved uniform A nmetal or cloth security badge should be visible on the
uniform to include winter jackets and foul weather gear. The badge shoul d
be worn on the left chest of the shirt, above the pocket. Black belts and
shoes or boots shall be worn. All staff nay wear black socks. Femal e staff
weari ng hosiery shall wear non designer type stockings, preferably skin
tone or darker. Female staff nmay wear plain earrings if earrings are
desired. The Contractor shall provide recomended attire to the governnent
no | ater than the pre perfornmance conference.

1.7.4 Duty Gear

The contractor shall furnish or ensure each guard personally furnishes a

bl ack duty belt with firearm holster, firearm nagazine or amunition pouch,
handcuff case, at |east one pair of handcuffs, handcuff key, and radio

hol der of a size and shape capabl e of securely hol ding a Gover nnent

Furni shed Motorola Saber radio. A clip on the back of the furnished radio
may be substituted for a radio holder. N ghtsticks, Batons ASP, O eoresin
Capsi cum (OC/ Pepper) Spray and/or Mace may be carried as a secondary or
back up weapon provided the contractor can produce proof of training with
that secondary weapon.
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1

7.5 Conmuni cat i ons Equi pnent

The contractor will be issued 2 radios. The contractor shall not danmage or
| ose these radios. Each guard shall use the radio for communications to
the 21SFS operations desk and other guards. The contractor shall also
ensure a digital or cellular telephone is available to one or both of the
guards for use in the event of a conmunications outage. The tel ephone and
communi cati on device can be one in the same. The CGovernment will provide
the follow ng equi pment:

Mot orol a Portabl e Radi o ea.
Charger for Mtorola Portable Radio ea.
Spare Battery for Mdtorola Portable Radio ea.

Pass On Book
Contract or badge

per quarter
per enpl oyee

PEFEPDNNDN

1.7.6 Protecti ve CGear

Each guard shall be supplied with at |east one (1) pair of protective
(rubber/1atex) gloves to prevent exposure to bl oodborne pathogens. @ oves
nust neet OSHA m ni num standards for protection from bl oodborne pat hogens.
The contractor shall provide each guard hearing protection to be worn in
hi gh noi se | evel areas of the construction site. Since the nobile Patrol
may be required to respond into the construction site, the contractor will
provi de an OSHA approved hard hat. The contractor will encourage each
guard to wear a ballistic vest to protect agai nst handgun rounds. If a
ballistic vest is worn, it shall be of a level of protection high enough to
protect the wearer fromrounds of a type and caliber carried in their own
firearm

LT1.7 Firearns And Anmmuni tion

The contractor shall furnish or ensure each guard personally furnishes a
firearnisidearmas a prinary weapon. Firearns nay be pistol or revol ver
Ri fl es, Shotguns, Machi neguns, Carbines or other simlar weapons are
prohibited. Firearnms shall be stored in the duty belt hol ster when not
bei ng enpl oyed. Al weapons nust be kept clean, oiled and in good operating
condition. 1In the case of a pistol, each guard will carry a fully | oaded
weapon and at |east one additional full nagazine of anmunition. A Pistol
is considered fully |oaded if the conbined total nunber of rounds in the
nmagazi ne and t he chanber of the weapon is equal to or exceeds the total
nunber of rounds the standard nagazi ne for that nodel of weapon can hol d.
In the case of a revolver, each GUARD will carry a fully | oaded weapon with
at least two additional speed | oaders of ammunition or an equival ent numnber
of rounds in a mamgazi ne pouch. A revolver is considered fully loaded if it
has one round in each chanber in the cylinder. |If there is an enpty
chanber under the hamrer for safety, the weapon is still considered fully
| oaded. Ammunition nust be new and factory | oaded, rel oads are prohibited.
Steel, Teflon Coated, and or arnor-piercing amunition is prohibited.
Only weapons and ammunition of the follow ng caliber or size are
aut hori zed: .38, .40, .44, .45, 9mmand/or 10mm All ammunition nust be in
accordance with Bureau of Al cohol Tobacco and Firearns (BATF) regul ations.

.7.8 Transportation
The contractor shall furnish or ensure each guard personally furnishes

transportation to and fromthe conpound, and any vehicle used for
transportation within the conpound by guard personnel.
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1.7.9 Docurent ati on And O fice Supplies

The contractor shall furnish or ensure each guard personally furni shes pens
or other witing instruments as may be needed during the shift. The
contractor shall also devel op and provi de a governnent-approved operations
log. This log shall consist of individual fornms that can be conpl eted by
each guard and turned in at the end of the shift. The conpleted forms or
copi es of the conpleted forns shall be submitted at the on a weekly

coordi nation neetings.

1.7.10 Gate Cuard, General Duties
1.7.10.1 Prohi bition O Police Authority

Guards shall not assume police authority. At the discretion of the guard,
the Peterson AFB Security Police shall be contacted for assistance if a
situation cannot be controlled by the guard. The guard is to enforce entry
policy established by the installation commander, AF regul ations and ot her
rel ated directives.

1.7.10.2 Limtations On Scope And Authority

Guards are limted to security function within the contractors construction
conmpound and the area of Peterson Air Force Base segregated fromthe rest
of the Base by the construction fence around the new building site. While
on Peterson AFB, Guards nust conply with all orders and directions of
Security Forces personnel. Quards will cooperate with all civilian | aw
enforcement authorities.

1.7.10.3 Defici ency Reporting

Guards shall report deficiencies, problenms, or discrepancies to the
Contracting Oficer for resolution.

1.7.10.4 Gate Duty

The Gate Guard is the focal point for all entry actions. The Guard shal
generally provide deterrent to unauthorized entry to the area and genera
assi stance as necessary to ensure the snooth flow of personnel and
materials into and out of the Conmpound. The Guard will use the radio cal
sign "Charlie Delta Two" when using the government furnished radio to talk
to the SFD or any other Security Forces Unit. The Guard shall follow this
specification and in addition the use of the gate as specificied in the
Construction Contractor Gate Specification.

1.7.10.5 Wor k Hours

Work hours shall be as defined by the Prinme Contractor and the conditions
specified in the Contractor Construction Gate Specification.

1.7.10.6 Entry Contro

The Guard shall provide a visual deterrent effect and nonitor and contro
entry of personnel and materials through the gate in accordance with the
Contractor Construction Gate Specification. The guard will notify the SFD
in the event of an unauthorized entry into the area; an aggressive
attenpted at unauthorized entry or attenpted entry or arrival of nedia
personnel or when any of the Contractor Construction Gate Specification
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requi renents are being circunscribed or as directed by instructions by the
SFD. Aggressive attenpted entry is when an unauthorized person refuses to
| eave the gate area when told to do so by a guard. The Guard will
imediately notify the SFD in the event of a weapons discharge, even
accidental or the injury of the patrol or another person.

1.7.10.7 Shi ft Change
As a minimumthe departing Guard shall brief the on comng Guard on the
status of the area, to include visitors or other personnel not normally in
the area, such as nedia or VIP personnel, any security violations that
occurred during their shift, and/or any pending or required actions. Upon
assum ng the post the oncomng Guard will conduct a radi o check with the
SFD.

1.7.10.8 Use O Entertai nnent Devices
Personal radios may be used on all work shits. However, volune must not be
di sruptive to the business environnment. Headphones of any type shall not be
Wor n

PART 2 PRODUCTS

2.1 FENCE

Fencing shall match the fencing used on the perimeter of Peterson AFB to
include color. The color is a custom col or

2.2 DEMOLI TI ON

The contractor shall remove all utilities described in this specification

section in their entirety. They shall not be abandoned in pl ace.

The road, signs, gate, and fence bordering the construction road shall be
renoved, except for that section that circunscribes Peterson AFB. The
contractor shall install fence matching the existing Peterson AFB fence

across the gate opening and only then renove the gate. There shall be no
openings in the base perineter other than the gate and only then with the
gate guards present and working the gate.

The road shall be renpbved and returned to pasture land to match that soi
in the pastures adjacent to the easenent as required in the Tenporary
Access Easenent. The contractor shall renove and di spose of properly any
contam nated soil in accordance with all Federal, State, and |oca
environmental | aw.

PART 3 EXECUTI ON ( Not Appl i cabl e)

-- End of Section --
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